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ADDENDUM #1
Date: 14 August 2006
To: Contractors
From: Michael A. Ambre, Project Manager, DFCM
Reference: Bunnel Dmitrich Athletic Center (BDAC)

Central Eastern College
DFCM Project No. 06016610

Subject: Addendum No. 1

Pages Addendum 1 page
Revised Project Schedule 1 page
Architectural Specs 5 pages
Revised Bid Form 2 pages
Total 9 pages

Note: This Addendum shall be included as part of the Contract Documents. Items in
this Addendum apply to all drawings and specification sections whether referenced or
not involving the portion of the work added, deleted, modified, or otherwise addressed in
the Addendum. Acknowledge receipt of this Addendum in the space provided on the Bid
Form. Failure to do so may subject the Bidder to disqualification.

1.1 SCHEDULE CHANGES - Reference Revised Project Schedule
111 GENERAL

a. The Project Schedule has been revised. Please make note: The Project Deadline has Changed
from November 10 to Thursday November 30.

b. Attached is a 5 page document relating to the architectural, electrical, mechanical
specifications/modifications.

End of Addendum
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STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

Division of Facilities Construction and Management

DFCM

PROJECT SCHEDULE - REVISED

Stage 11

PER ADDENDUM NO. 1 ISSUED AUGUST 14, 2006

PROJECT NAME: ROOFING IMPROVEMENTS-BUNNELL DMITRICH ATHLETIC CENTER (BDAC)

COLLEGE OF EASTERN UTAH - PRICE, UTAH

DFCM PROJECT # 06016610

Event Day Date Time Place

Stage Il Bidding Documents Thursday August 3, 2006 8:00 AM DFCM

|Available 4110 State Office Building
SLC, UT and DFCM web site*

Mandatory Pre-bid Site Meeting Thursday August 10, 2006 9:00 AM |BDAC Building
College of Eastern Utah
451 East 400 North
Price, UT

Deadline for Submitting Questions Friday August 11, 2006 4:.00 PM |DFCM
4110 State Office Building
SLC, UT

Final Addendum Issued Monday August 14, 2006 4:.00 PM |DFCM web site*

Prime Contractors Turn in Bid and | Wednesday | August 16, 2006 3:00 PM |DFCM

Bid Bond / Bid Opening in DFCM 4110 State Office Building

Conference Room SLC, UT

Subcontractors List Due Thursday August 17, 2006 3:00 PM |DFCM
4110 State Office Building
SLC, UT

Project Completion Thursday |November 30, 2006

Deadline

* DFCM’s web site address is http://dfcm.utah.gov




/P
L
U

August 14, 2005

PROJECT:

ROOFING IMPROVEMENTS-
BUNNELL - DMITRICH ATHLETIC CENTER

COLLEGE OF EASTERN UTAH
PRICE, UTAH
D.F.C.M. PROJECT # 06016610

ADDENDUM NO.#1

The data included herein is issued by the Architect as a clarification and addition to drawings, specifications, and
contract documents relative to the above project. Except as effected by data herein, all other parts of the Contract
Documents shall remain in full force and effect as issued by the Architect, August 14, 2006 (This Date Applies to all
Project Bid Documents). It shall be the sole responsibility of the bidder to appropriately disseminate this data to all
concerned prior to the assigned bid date and time. Receipt of the addendum shall be recorded by the bidder in the
appropriate space on the proposal form included in the Contract Documents.

l. GENERAL ITEMS

1. Existing Track -- Owner indicates that a truck could drive on the track if necessary but supervised by owner.
Example: unloading of material. To be discussed at Pre-construction meeting for approval as to how used.

2. Staging Areas — The staging areas that the Owner will pre-approve are the following:

a. North side of Roof #1 — off concrete sidewalk area. Not in front of Entry & exit doors or other doors.
Coordinate with Owner for access in and out and permits for College parking of cars and trucks and other
equipment. Contractor is to repair any and all damage to driveways and concrete to the satisfaction of the
Avrchitect and Owner if it occurs.

b. North side of Roof #4 — off grass area next to building. Access through the maintenance area parking
and gate to the North east of Roof #1. The access will be over some concrete sidewalk and mostly grass
and area with sprinkler system. Distance between the building and the maintenance gate is approximately
one half the length of the existing track on the north side. Protect the grass, sprinkler system and
sidewalk as best possible. If the Contractor chooses to access from this side of the building he shall be
responsible for repairing all damage to grass, sprinkler system, side walk and any and all items that need
to be repaired to make like new or better than original condition. Contractor is to have approval of the
Owner of all repaired areas and systems. Contractor is to estimate distance and all repairs as required.




Contractor can still propose a different staging than above. Additional ideas and approaches to staging
can be discussed and presented at the pre-construction meeting. Approval of staging of equipment etc. is
up to the Architect and the Owner.

Staging off Roof #4 — Staging off the south east corner is a city street and is not a likely or desired area to
stage equipment from. A dumpster and a chute placed on the sidewalk for tear off may be a possibility
only if approved by the owner after the bid.

3. Job Superintendent — Roofing Contractor’s job superintendent is to remain on the job at all times when work is

in progress. This also includes times that subcontractor’s are on the job doing work. Subcontractors must be
coordinated and supervised as appropriate to the job. Job Superintendent is to be on the job at all times and the job
superintendent first assigned to the project must remain with the project from start to 100 % complete. Pulling the
job Superintendent of the job even temporarily will not be allowed. The job superintendent shall not be changed
unless requested by the Owner, Death or serious sickness occurs. If the Contractor changes or pulls his
Superintendent from the project it shall be regarded as a breach of the Contract between the Contractor and the
Owner. If Contractor has good reason to change because of quality, and supervision issues, then the Contractor
shall obtain approval of the Owner to make change and present reason for change.

4. PRIOR APPROVALS:

The following manufacturers, trade names and products are allowed to bid on a name-brand-only
basis with the provision that they completely satisfy all and every requirement of the drawings,
specifications and all addenda and shall conform to the design, quality and standards specified,
established and required for the complete and satisfactory installation and performance of the
building and all its respective parts.

Iltem

Manufacturer Stipulations:

5. SECURITY CHECK OF CONTRACTOR EMPLOYEES:

Contractor is to submit names of all workers who will need to work on the inside of the building,
for a Security check. All workers will need to pass a security check by the Owner. This is for the
inside of the building only. Submit information as requested by the Owner.

6. REPAIR WORK ON EXISTING ROOF:

Directly after the Notice to Proceed to Contractor, the Contractor is to accomplish the following
work to the existing building roof as soon as feasibly possible:

a.

The Contractor is to make the existing roof Watertight. The intent is to make the existing roof
watertight and to keep the building dry through all parts of the construction process to final completion
of the project. It shall be the Contractor’s responsibility to determine the best means and method of
sealing off and making the roof watertight and to prevent leaks. This shall apply to Roof sections 1- 4
as shown on the roof plan.

The roofer shall be responsible to respond to all leaks in roof sections 1- 4 after the award of the
contract and throughout the construction of the new roofing process.



c. The Contractor shall be responsible to repair any and all damage caused by water leakage to the
existing building, over Roof sections 1-4. This repair shall take place by the end or completion of the
project.

7. Completion Date to be Revised:
a. Revise completion date on Bid Form to read, November 30, 2006.

8. EPDM Roofing Membrane
a. All roofing manufacturers shall meet all of the DFCM Design Requirements as listed on the DFCM
website. The manufacturer must submit all required information for design requirements and all items
listed in the drawings and specifications, before manufacturer can furnish the membrane.

9. Existing Metal

a. Replace all damaged flashing or counter flashing to be reused or metal with plastic cement covering
the metal.

Il.  ARCHITECTURAL

A SPECIFICATION ITEMS

1. SPECIFICATION SECTION ---- DFCM -Project Schedule

a. Project completion deadline: Change to read, Thursday, November 30, 2006.
b. See attached Revised: Project Schedule by DFCM (Revised)

2. SPECIFICATION SECTION ---- DFCM - Bid Form
a. Changetoread: -------- substantially complete by Thursday, November 30, 2006.
b. See attached Revised Bid Form: Bid Form by DFCM (Revised)

3. SPECIFICATION SECTION ---- 01230 - Alternates
a. Page 2, Schedule of Alternates, A. ---  Alternate # 1- Replace all existing Parapet Metal Coping.
b. Revise Alternate #1: All items identified in the specifications and drawings as Alternate #1 shall be
part of the Base bid of the project. Delete reference to Alternate and make a part of the Base bid. Provide
all metal shown as an alternate and provide under the base bid.

4. SPECIFICATION SECTION ---- 01310-2 - Project Management and Coordination
a. 1.4-SUBMITALS - B. Key personnel Names:
i. Change to read: Provide Key Personnel names for review and approval by Owner and
Architect with in 7 days of award of the Contract. Submit a list of key personnel assignments,
including Job Superintendent and other personnel in attendance at Project site. (The
remaining paragraph to read as written)

5. SPECIFICATION SECTION ---- 01500-2— Temporary Facilities and Controls
a. 2.2-TEMPORARY FACILITIES - A. — Field Offices, General: B. — Common — use offices:
b. Revise and delete reference to 2.2 — Temporary Facilities — A. and B. — not required.

6. SPECIFICATION SECTION ---- 07531-6 - EPDM ROOFING MEMBRANE



a. Roofing Insulation: General, part C:
i. Change to read: Perlite Insulation: 1 % inches on bottom next to metal deck. See drawings.
Composite board with Perlite top and bottom with foam core in middle (existing) and
replacement. Verify on job site before bidding and construction of roof.

7. SPECIFICATION SECTION ---- 07620-1 - SHEET METAL FLASHING AND TRIM
a. 1.2 - SUMMARY, A - 5. : Delete reference to Alternate and provide in the base bid all items
identified as alternate #1.

8. SPECIFICATION SECTION ---- 07720-3 - ROOF ACCESSORIES
a. 2.4 - ROOF HATCHES - A, 3: Change to Read: Type and size: Single-leaf Lid, 40 inches x 40
inches. Contractor to verify exact size on site.

9. SPECIFICATION SECTION ----08620-3 - UNIT SKYLIGHTS
a. 3.1- INSTALLATION, C.: ADD: Skylight may be securely anchored from the outside with special
screws and head that requires a special tool to remove screw or anchor. Owner to coordinate screw
and tool with the Owner and Architect before installation.

B. DRAWING ITEMS

1. ARCHITECTURAL DRAWING AE-103:
a. Keyed Notes:
i. Note #8 & 9 — Delete notes and revise to read as follows:

1. Remove existing Swamp Cooler Unit and associated exposed exterior duct as well as
the metal cap over supply air duct curb.

2. Salvage all swamp coolers to the Owner. Salvage and transport to the Owners Yard
and Maintenance building to the North east approximately 300 feet from the building
roof.

3. Provide new 20 ga. Galvanized sheet metal cap over existing curb to close hole from
exiting supply duct.

4. Disconnect all electrical and water to units and cap below roof deck as required.

ii. Note #11 — Delete note and revise to read as follows:
1. Remove all cable and T.V wire from roof area and Parapets and Metal caps. The wires
are not being used and are abandoned by the Owner. Coordinate with Owner if any
question as to cutting of wire etc. and Building to Building.

iii. Note # 12 - Delete note and revise to read as follows:
1. Remove existing electrical and water line utilities and cap below existing metal deck as
required.

2. ARCHITECTURAL DRAWING AE-101:
a. Keyed Notes:
i. Note #12 — Delete note and revise to read as follows:
1. Remove all cable and T.V wire from roof area and Parapets and Metal caps. The wires
are not being used and are abandoned by the Owner. Coordinate with Owner if any
question as to cutting of wire etc. and Building to Building.

3. ARCHITECTURAL DRAWING AE-102:



a. Keyed Notes:
i. Note #10 — Delete note and revise to read as follows:
1. Remove all cable and T.V wire from roof area and Parapets and Metal caps. The wires
are not being used and are abandoned by the Owner. Coordinate with Owner if any
question as to cutting of wire etc. and Building to Building.

4. ARCHITECTURAL DRAWING AE-502:
a. Detail A3:
i. Detail to be revise as follows:
1. Remove existing Swamp Cooler Unit and associated exposed exterior duct as well as
the metal cap over supply air duct curb.
2. See and refer to Revise Keyed notes # 8,9,11, and 12 above for revise of Swamp
Cooler Unit.
b. Detail D2: Metal Cap (Coping) Detail
i. Note Alternate #1: Provide all metal cap material identified on the drawings as alternate #1 in
the base bid.

V. MECHANICAL

See this ADDENDA & ARCHITECTURAL Drawings

VIl - SUPPLEMENTARY DRAWINGS

(ADD THE FOLLOWING DRAWINGS TO THE PROJECT DOCUMENTYS)
None required



STATE OF UTAH - DEPARTMENT OF ADMINISTRATIVE SERVICES

DFCM
Division of Facilities Construction and Management

BID FORM - REVISED
PER ADDENDUM NO. 1 DATED AUGUST 14, 2006

NAME OF BIDDER DATE

To the Division of Facilities Construction and Management
4110 State Office Building
Salt Lake City, Utah 84114

The undersigned, responsive to the "Notice to Contractors" and in accordance with the request for bids for the
ROOFING IMPROVEMENTS — BUNNELL DMITRICH ATHLETIC CENTER (BDAC) - COLLEGE
OF EASTERN UTAH - PRICE, UTAH - DFCM PROJECT NO. 06016610 and having examined the Contract
Documents and the site of the proposed Work and being familiar with all of the conditions surrounding the
construction of the proposed Project, including the availability of labor, hereby proposes to furnish all labor,
materials and supplies as required for the Work in accordance with the Contract Documents as specified and
within the time set forth and at the price stated below. This price is to cover all expenses incurred in performing
the Work required under the Contract Documents of which this bid is a part:

I/We acknowledge receipt of the following Addenda:

For all work shown on the Drawings and described in the Specifications and Contract Documents, I/we agree to
perform for the sum of:

DOLLARS ($ )
(In case of discrepancy, written amount shall govern)

I/We guarantee that the Work will be Substantially Complete by Thursday, November 30, 2006 should I/we be
the successful bidder, and agree to pay liquidated damages in the amount of $200.00 per day for each day after
expiration of the Contract Time as stated in Article 3 of the Contractor’s Agreement.

This bid shall be good for 45 days after bid opening.

Enclosed is a 5% bid bond, as required, in the sum of

The undersigned Contractor's License Number for Utah is

DFCM Form 7a 060706 1



BID FORM
PAGE NO. 2

Upon receipt of notice of award of this bid, the undersigned agrees to execute the contract within ten (10) days,
unless a shorter time is specified in Contract Documents, and deliver acceptable Performance and Payment bonds
in the prescribed form in the amount of 100% of the Contract Sum for faithful performance of the contract. The
Bid Bond attached, in the amount not less than five percent (5%) of the above bid sum, shall become the property
of the Division of Facilities Construction and Management as liquidated damages for delay and additional
expense caused thereby in the event that the contract is not executed and/or acceptable 100% Performance and
Payment bonds are not delivered within time set forth.

Type of Organization:

(Corporation, Partnership, Individual, etc.)

Any request and information related to Utah Preference Laws:

Respectfully submitted,

Name of Bidder

ADDRESS:

Authorized Signature

DFCM Form 7a 060706 2





